



INVITATION FOR BID (IFB) No.: IFB NO. PAG-003-23

VOIP Telephone System for the Port Authority of Guam

November 29, 2022

Addendum No. 2

This addendum shall form a part of the IFB Documents.

NOTICE TO OFFERORS: The IFB referenced above is hereby amended to include the following as part of IFB documents:

- 1. Questions and Responses No. 2**
- 2. Amendment 5**
- 3. Listing of Phone Assignments per Location**

**RORY J. RESPICIO
GENERAL MANAGER**

ACKNOWLEDGMENT

COMPANY: _____

NAME: _____

SIGNATURE: _____

DATE/TIME: _____

Questions and Responses No. 2
November 28, 2022

Question received via e-mail on November 18, 2022 by GTA

1. In reference to the answer on Q7; F, please clarify below.
 - a. Does PAG need a POTS line at Agat Marina? If yes, how many?
Response: NO
 - b. Does PAG need a POTS line at Engineering (Annex Area A)? If yes, how many?
Response: Yes, 1
 - c. Does PAG need a POTS line at Safety (Annex Area A)? If yes, how many?
Response: NO
 - d. Does PAG need a POTS line at Maintenance Lounge? If yes, how many?
Response: NO
 - e. Does PAG need a POTS line at Old Horizon Building? If yes, how many?
Response: NO
 - f. Does PAG need a POTS line at Crane? If yes, how many?
Response: NO
 - g. Does PAG need a POTS line at Electrical? If yes, how many?
Response: NO
 - h. Does PAG need a POTS line at Prevent? If yes, how many?
Response: NO
 - i. Does PAG need a POTS line at EQMR? If yes, how many?
Response: Yes, 1
 - j. Does PAG need a POTS line at Facility? If yes, how many?
Response: No
 - k. Does PAG need a POTS line at Supply? If yes, how many?
Response: No
 - l. Does PAG need a POTS line at STEV (CFS Warehouse)? If yes, how many?
Response: No
 - m. Does PAG need a POTS line at TRANS (CFS Warehouse)? If yes, how many?
Response: No
 - n. Does PAG need a POTS line at WHSE (CFS Warehouse)? If yes, how many?
Response: No
 - o. Can you confirm that Gatehouse needs only 3 POTS Lines for the Fire Alarm?
Response: Yes
 - p. Does PAG need a POTS line at Hagatna Marina?
Response: No
 - q. Does PAG need a POTS line at High Tower? If yes, how many?
Response: No
 - r. Does PAG need a POTS line at Lower Tower? If yes, how many?
Response: No
 - s. Does PAG need a POTS line at Main Gate? If yes, how many?
Response: No
 - t. Does PAG need a POTS line at the 1st Floor, Operations Building? If yes, how many?
Response: Yes, 1
 - u. Does PAG need a POTS line at the 2nd Floor, Operations Building? If yes, how many?
Response: No
 - v. Does PAG need a POTS line at Pedestrian Gate? If yes, how many?
Response: No

- w. Does PAG need a POTS line at 1st Floor, Port Admin Building? If yes, how many?
Response: Yes, 5
 - x. Does PAG need a POTS line at 2nd Floor, Port Admin Building? If yes, how many?
Response: Yes, 4
 - y. Does PAG need a POTS line on the 3rd Floor, Port Admin Building? If yes, how many?
Response: Yes, 2
 - z. Does PAG need a POTS line at the Port Command Center? If yes, how many?
Response: Yes, 1.
 - aa. Does PAG need a POTS line at Welder? If yes, how many?
Response: No
2. In reference to Q7-F, please confirm that POTs Lines needs to be line powered and remain active during power outages.
Response: Yes
 4. In reference to RFI response on Q6-A, please confirm that vendor can provide an 8 or 16 port switch if meets the needs of location.
Response: Minimum of 16 port switches required to accommodate future expansions.
 4. In reference to Q6-A, please advise if vendor can provide an 8, 16, or 24 port switches with 2 SFP ports.
Response: 2 SFP ports switch is acceptable as long as it has a minimum of 16TP (twister pair) ports.
 5. In reference to Q25, please confirm that PAG will provide fiber pairs for vendor.
Response: PAG will provide the spare fiber pairs on each location as long as it exists on the current PAG fiber layout.
 6. In reference to Q7-B, please confirm if PAG will provide spaces to install network racks.
Response: PAG will provide the spaces to install network racks but will need Facility's approval per location.
 7. Based on the new information received in Addendum 1, there are three (3) buildings that are not part of PAG's fiber ring, can we request a site visit to these buildings (Gate House, Lower Tower, Main Gate)?
Response: Lower Tower and old gate house is part of the ring. New gate house (gate booths) and main gate is not.
 8. Requesting for an extension for the bid submittal, pending request for 2nd site visit on Gate House, Lower Tower, Main Gate, and for responses to above.
Response: See Amendment 5

Question received via e-mail on November 28, 2022 by IT&E

1. Referring to GTA's question number 7.C, please confirm if PAG requires transport to be fully underground and protected. With PAG's response YES, IT&E follow up question is, will PAG accept an air fiber solution pending installation of underground fiber based on deadline?
Response: It may be considered if it is a commonly used viable commercial solution, but not if it will affect the Port's signal on same frequency such as Wifi connectivity in the Yard and Admin. Building.
2. If the vendor is offering a non-hosted solution, will the vendor be responsible for providing PRI and/or SIP Trunks to support voice landline?
Response: Yes, vendor will be responsible for the PRI/SIP trunks to support the voice landline.
3. IT&E is requesting an extension on submission for PAG IFB-003-023.
Response: See Amendment 5

Question Received via e-mail on November 28, 2022 by Pacific Data Systems

1. Amendment # 3 was missing pages for the listing of phone assignments per location. This created ambiguity in the count of VOIP extensions and POTS lines.
Response: Listing of Phone Assignments per Location attached
2. PAG revised the Communications portion of the bid specifications. However, PAG did not specify the other end of the fiber connection. Is PAG going to provide the Ethernet switch(es) and SFPs for connections to the head end/main server?
Response: Ethernet switches along with the SFP's needed and fiber patch cords shall be provided by the vendor
3. PDS requested clarification for the requirement on Page 34 of the IFB, "accommodate relocation of phones upon request" in its initial questions and concerns (Question 9), but this question was not addressed in the addendum. Is this requirement for the term of the contract or only during the installation phase?
Response: The requirement is for the duration of the contract.
4. PAG amended the delivery/installation timeline from delivery is required within 30 days of order and installation completion within 30 days of system delivery TO "Delivery is required within 90 days of order with completion of system delivery". The wording of this amendment is ambiguous. Please clarify the timelines for delivery of the system and the installation phase including required installation of communications wiring specified. PAG also added the requirement of an additional drop per VOIP extension which requires additional time accommodations to accomplish.
Response: The delivery of the order amended is 90 days, 45 days for the order and 45 days for the installation, or 40 days for the order and 50 days for installation.
5. PAG added an additional Ethernet Drop requirement in the last amendment but did not modify the acceptable use of existing CAT3 wiring for the system. PDS believes that use of the existing CAT3 wiring should be removed from the specifications in order to eliminate any confusion regarding the type of communications wiring to be used with the new system. Using both CAT3 and CAT6 wiring for the new VOIP System would significantly complicate the configuration and operation of the new system.
Response: New wiring should be used for the new VOIP system. Cat5e/CAT6 should be used for the VOIP extensions while CAT3 or CAT5e/CAT6 can be used for the POTS
6. The link PAG provided for download was blank and PDS had to take extra steps to obtain the file via the secondary option of going to PAG and copying it to a USB media. This caused a delay in evaluating PAG's responses.
Response: The Port shall allow an extension to all bidders for such inconvenience PAG may have caused due to the inaccessible file due to link or file size.



PORT OF GUAM
 ATURIDAT / PUETTON GUAHAN
 Jose D. Leon Guerrero Commercial Port
 1026 Cabras Highway, Suite 201, Piti, Guam 96925
 Telephone: 671-477-5931/35 Facsimile: 671-477-2689/4445
 Website: www.portguam.com



Lourdes A. Leon Guerrero
 Governor of Guam
 Joshua F. Tenorio
 Lieutenant Governor

AMENDMENT NO. 5

DATE: November 29, 2022

INVITATION FOR BID No. PAG-003-23
VOIP Telephone System for the Port Authority of Guam

NOTICE TO OFFERORS: The IFB documents of the above referenced project are hereby amended to include the following as part of IFB documents:

1. Amend to change bid submittal to read from Wednesday November 30, 2022 at 2:00 PM to now read: Wednesday December 14, 2022 at 2:00 PM.

***** END OF AMENDMENT NO. 5, ALL OTHERS REMAIN THE SAME *****

Issued by:

Rory J. Respicio
 General Manager

NAME OF PROPOSER:

AUTHORIZED SIGNATURE:

PRINT NAME:

DATE/ TIME:

POTS	EXTS	Number	Location	Name	Location
BOARD ROOM					
1	1	477-5938	Program Coordinator III Board Room	Frank Santos	1st Floor, Admin. Bldg. 1st Floor, Admin. Bldg.
HUMAN RESOURCES					
	1		Pers. Specialist IV	Shawn Cepeda	1st Floor, Admin. Bldg.
	1		Pers. Specialist IV	Carmen Candoleta	1st Floor, Admin. Bldg.
	1		Pers. Specialist II	Vangie Castro	1st Floor, Admin. Bldg.
	1		Pers. Specialist IV	Frances Cepeda	1st Floor, Admin. Bldg.
	1		Pers. Specialist II	Perry Guerrero	1st Floor, Admin. Bldg.
	1		Admin. Asst.	Dauida Herrera	1st Floor, Admin. Bldg.
1	1	477-0069	Personnel Services Administrator HR Fax		1st Floor, Admin. Bldg. 1st Floor, Admin. Bldg.
PROCUREMENT					
	1		Proc. & Supply Mgr., Acting	Annie Sablan	1st Floor, Admin. Bldg.
	1		Contract Mgmt Administrator	Steve Muna	1st Floor, Admin. Bldg.
	1		Buyer Supervisor	Mark Cabrera	1st Floor, Admin. Bldg.
	1		Admin. Officer	Pia Castro	1st Floor, Admin. Bldg.
	1		Buyer II	Denise Calvo	1st Floor, Admin. Bldg.
	1		Admin. Asst.	Tamara Flores	1st Floor, Admin. Bldg.
1	1	472-1439	Buyer I Procurement Fax	Kirida Charfauros	1st Floor, Admin. Bldg. 1st Floor, Admin. Bldg.
PORT POLICE					
	1		Port Police Dispatcher		1st Floor, Admin. Bldg.
	1		Port Police Asst. Chief	Victor Camacho	1st Floor, Admin. Bldg.
	1		Port Training	Frank Lujan	1st Floor, Admin. Bldg.
	1		Port Police		1st Floor, Admin. Bldg.
	1		Port Police		1st Floor, Admin. Bldg.
1	1	472-5949	Port Police Port Police Fax		1st Floor, Admin. Bldg. 1st Floor, Admin. Bldg.
COMMERCIAL					
	1		Commercial Spec. I	Leonore Leon Guerrero	1st Floor, Admin. Bldg.
	1		Commercial Spec. II	Rita Carbullido	1st Floor, Admin. Bldg.
	1		Commercial Spec. I	Pete Lorenzo	1st Floor, Admin. Bldg.
	1		Commercial Spec. I	Ryan Arriola	1st Floor, Admin. Bldg.
	1		Commercial Spec. I	John Leon Guerrero	1st Floor, Admin. Bldg.
	1		Prog. Coord. II	Frankie Rosalin	1st Floor, Admin. Bldg.
	1		Admin. Assistant	Loretta Topasna	1st Floor, Admin. Bldg.
	1		Marine Traffic Controller	Helen Aguon	1st Floor, Admin. Bldg.
INFORMATION TECHNOLOGY					
	1		Systems Manager	Dennis Perez	1st Floor, Admin. Bldg.
	1		Computer Opererator Specialist	Doris Blas	1st Floor, Admin. Bldg.
	1		Systems Programmer	Arden Bonto	1st Floor, Admin. Bldg.
	1		Computer Opererator Specialist	Jacob Paunte	1st Floor, Admin. Bldg.
	1		Admin. Aide	Melissa Aguero	1st Floor, Admin. Bldg.
	1		Computer Opererator Specialist	Carol Jenkins	1st Floor, Admin. Bldg.
1	1		IT Training Room IT Server Room Direct		1st Floor, Admin. Bldg. 1st Floor, Admin. Bldg.

PORT ADMINISTRATION BUILDING (CONT'D)

POTS	EXTS	Number	Location	Name	Location
			ELECTRICAL		
	1		Electrical Engine Room		1st Floor, Admin. Bldg.
			FINANCE		
	1		Tariff Supv.	Jenny Leon Guerrero	1st Floor, Admin. Bldg.
	1		Tariff Technician	Ellaine Santayana	1st Floor, Admin. Bldg.
	1		Tariff Technician	Ashley Emsley	1st Floor, Admin. Bldg.
TOTAL	5	40	1st Floor, Admin. Bldg.		
POTS	EXTS	Number	Location	Name	Location
			GM'S OFFICE		
	1		General Manager	Rory J. Respicio	2nd Floor, Admin. Bldg.
	1		Program Coordinator II	Betty Wusstig-Perez	2nd Floor, Admin. Bldg.
	1		Mgmt/Program Analysis Officer	Marge Duenas	2nd Floor, Admin. Bldg.
	1		Port Staff Attorney	Christine Claveria	2nd Floor, Admin. Bldg.
	1		Admin. Asst., Staff Attorney	Kiana Santos	2nd Floor, Admin. Bldg.
	1		Program Coordinator II	Jennifer Barcinas	2nd Floor, Admin. Bldg.
1		477-4445	GM's Fax		2nd Floor, Admin. Bldg.
			DEPUTY GM'S OFFICE		
	1		Deputy GM, Operations & Maintenance	Dominic Muna	2nd Floor, Admin. Bldg.
	1		Deputy GM, Admin. & Finance	Louie Baza	2nd Floor, Admin. Bldg.
			CORPORATE SERVICES		
	1		Corporate Services Manager	Vivian Leon	2nd Floor, Admin. Bldg.
			STRATEGIC PLANNING		
	1		Chief Planner	Joe Javellana	2nd Floor, Admin. Bldg.
	1		Planner IV	Dora Perez	2nd Floor, Admin. Bldg.
	1		Planner II	Chris Aguon	2nd Floor, Admin. Bldg.
	1		Planner II	Brenda Atalig	2nd Floor, Admin. Bldg.
	1		Planner II	Jared Perez	2nd Floor, Admin. Bldg.
	1		Planner IV	Donna Lizama-Acosta	2nd Floor, Admin. Bldg.
			MARKETING		
	1		Marketing Administrator	Bernadette Meno	2nd Floor, Admin. Bldg.
	1		Program Coord. IV	Josette Javelosa	2nd Floor, Admin. Bldg.
	1		Program Coord. II	Jessi Santos-Torres	2nd Floor, Admin. Bldg.
			GENERAL ADMINISTRATION		
	1		Admin. Svcs. Officer	Annette Mafnas	2nd Floor, Admin. Bldg.
	1		Clerk III	Jeannie Martinez	2nd Floor, Admin. Bldg.
	1		Prog. Coord. II,	Ronald Ayuyu	2nd Floor, Admin. Bldg.
	1		Special Project Coord.	Angie Aflague	2nd Floor, Admin. Bldg.
	1		Clerk III	Troy Patterson	2nd Floor, Admin. Bldg.
1		477-5537	Direct Line		
1		477-2689	General Admin. Fax		2nd Floor, Admin. Bldg.

PORT ADMINISTRATION BUILDING (CONT'D)

POTS	EXTS	Number	Location	Name	Location
FINANCE					
	1		Fin. Aff. Controller	Jojo Guevara	2nd Floor, Admin. Bldg.
	1		Admin. Officer	Connie Nocon	2nd Floor, Admin. Bldg.
	1		Budget Analyst	Vince Bamba	2nd Floor, Admin. Bldg.
	1		General Accounting Supervisor	Joann Conway	2nd Floor, Admin. Bldg.
	1		Acct. Tech. II	Alisha Candoleta	2nd Floor, Admin. Bldg.
	1		Acct. II	Gabby Chargualaf	2nd Floor, Admin. Bldg.
	1		Accountant II	Kim Davis	2nd Floor, Admin. Bldg.
	1		Acct. Tech. II	Christine Cruz	2nd Floor, Admin. Bldg.
	1		Acct. Tech. II	Antonio Buenviaje	2nd Floor, Admin. Bldg.
	1		Acct. III	Maryjane Camacho	2nd Floor, Admin. Bldg.
	1		Acct. II	Amacris Legaspi	2nd Floor, Admin. Bldg.
	1		Acct. Tech. II	Virgie Payumo	2nd Floor, Admin. Bldg.
	1		Acct. Tech. III	George Pecina	2nd Floor, Admin. Bldg.
	1		Payroll Supv.	Tina Leon Guerrero	2nd Floor, Admin. Bldg.
	1		Acct. Tech. II	Jesse Eclavea	2nd Floor, Admin. Bldg.
	1		Acct. II	Theresa Taitano	2nd Floor, Admin. Bldg.
	1		Acct. Tech. II	Jessirae Flores	2nd Floor, Admin. Bldg.
	1		Acct. II	Michele Brillante	2nd Floor, Admin. Bldg.
	1		Acct. II	Ira Palero	2nd Floor, Admin. Bldg.
	1		Tariff Tech.		2nd Floor, Admin. Bldg.
1		472-1050	Finance Fax		2nd Floor, Admin. Bldg.
TOTAL	4	43	2nd Floor, Admin. Bldg.		

POTS	EXTS	Number	Location	Name	Location
HARBOR MASTER'S OFFICE					
	1		Harbor Master	Chris Flores	3rd Floor, Admin. Bldg.
	1		Admin. Asst., HMO	Sonja Cruz	3rd Floor, Admin. Bldg.
	1		Marine Traffic Controllers		3rd Floor, Admin. Bldg.
	1		Asst. Harbor Master		3rd Floor, Admin. Bldg.
1		477-5946	HMO Fax		3rd Floor, Admin. Bldg.
1		477-8697	HMO Direct		3rd Floor, Admin. Bldg.
TOTAL	2	4	3rd Floor, Admin. Bldg.		

OLD HORIZON BUILDING

POTS	EXTS	Number	Location	Name	Location
PORT TRAINING					
	1		Training Room (Horizon Bldg.)		Horizon Bldg.
TOTAL	1		Horizon Bldg.		

OPERATIONS BUILDING

POTS	EXTS	Number	Location	Name	Location
OPERATIONS					
	1		Admin. Officer, Ops.	Jenny Untalan	1st Floor, Port Police Bldg.
	1		Admin. Asst.	Ken Quintanilla	1st Floor, Port Police Bldg.
1		477-2687	Operations Fax		1st Floor, Port Police Bldg.

OPERATIONS BUILDING (CONT'D)

POTS	EXTS	Number	Location	Name	Location
			STEVEDORING		
	1		Planner Work Coordinator	Corrina Quinata	1st Floor, Port Police Bldg.
			TRANSPORTATION		
	1		Transportation Superintendent	Ray Santos	1st Floor, Port Police Bldg.
	1		Program Coordinator II	Jacque Cruz	1st Floor, Port Police Bldg.
	1		Admin. Asst.	Stephanie Cordero	1st Floor, Port Police Bldg.
			TERMINAL		
	1		Programmer Analyst	Anthony Yatar	1st Floor, Admin. Bldg.
	1		Planner III	Juan Borja	2nd Floor, Port Police Bldg.
	1		Terminal Supt.	Joe Ulloa	2nd Floor, Port Police Bldg.
	1		Planner Work Coord.	Rhroda Casupang	2nd Floor, Port Police Bldg.
TOTAL	1	10	Operations Building		

PEDESTRIAN GATE

POTS	EXTS	Number	Location	Name	Location
	1		Port Police Pedestrian Gate		Pedestrian Gate
TOTAL	1		Pedestrian Gate		

FORMER BOARD ROOM

POTS (ECT LINE TO EXT.)	EXTS	Number	Location	Name	Location
	1		Grounds Maintenance Lounge		Former Board Rm.
TOTAL	1		Former Board Room		

MAIN GATE

POTS	EXTS	Number	Location	Name	Location
	1		Port Police Main Gate		Main Gate
TOTAL	1		Main Gate		

CFS WAREHOUSE

POTS	EXTS	Number	Location	Name	Location
			OPERATIONS/TERMINAL		
	1		Operations Manager	Glenn Nelson	CFS
	1		Environmental Specialist	Paul Santos	CFS
	1		Riggers		CFS
	1		Warehouse		CFS
	1		Warehouse		CFS
POTS	EXTS	Number	Location	Name	Location
			STEVEDORING		
	1		Stev. Supt.		CFS
	1		Planner Work Coordinator	Paul Tedtaotao	CFS
	1		Stev. Supv. II	Junior Topasna	CFS
	1		Stev. Supv. II	Robert Meeks	CFS
	1		Stev. Supv. I	Reed Topasna	CFS
	1		Stev. Supv. I	Walter Santos	CFS
	1		Stev. Supv. I	Jesse Quinata	CFS
	1		Stev. Supv. I	Quirino Cabe	CFS

CFS WAREHOUSE (CONT'D)

POTS	EXTS	Number	Location	Name	Location
TRANSPORTATION					
	1		Transportation Supervisor	Frankie Cruz	CFS
	1		Transportation Supervisor	Patrick Claros	CFS
	1		Transportation Dispatch		CFS
	1		Transportation Leader		CFS
	1		Transportation Leader		CFS
TOTAL	18		CFS Warehouse		

HIGH TOWER

POTS	EXTS	Number	Location	Name	Location
TERMINAL					
	1		Asst. Ops. Mgr.	Patrick Alvarez	2nd Floor, High Tower
	1		Vessel Planners		3rd Floor, High Tower
	1		Vessel Planners		3rd Floor, High Tower
TOTAL	3		High Tower		

LOWER TOWER

POTS	EXTS	Number	Location	Name	Location
TERMINAL					
	1		Terminal Supervisor	Frank Cepeda	Lower Tower
	1		Cargo Checker Leader		Lower Tower
TOTAL	2		Lower Tower		

GATE HOUSE

POTS	EXTS	Number	Location	Name	Location
(ECT LINE TO EXT.)	2		Check Point		Container Check Point
	3		Fire Alarm Dialer		Container Check Point
TOTAL	3		Gate House		

WAREHOUSE 1

POTS	EXTS	Number	Location	Name	Location
	1		Electrical		Whse. 1
	1		Crane Mechanic Shop		Whse. 1
	1		Preventive Maint.		Whse. 1
TOTAL	3		Warehouse 1		

EQMR WAREHOUSE

POTS	EXTS	Number	Location	Name	Location
------	------	--------	----------	------	----------

EQUIPMENT MAINTENANCE

	1		Maint. Mgr.		Maint. Whse.
	1		Mgr., Equip. Support Svcs.	Shine San Agustin	Maint. Whse.
	1		Mgr., Equip. Support Svcs.	Kin Pangelinan	Maint. Whse.
	1		Facilities Maint. Supt.	Alex Aflague	Maint. Whse.
	1		Maintenance Planner	Evelyn Pangelinan	Maint. Whse.
	1		Maint. Planner	Shannon Quenga	Maint. Whse.
	1		Admin. Asst., Maint.	Julie Siatan	Maint. Whse.
	1		Planner-Work Coordinator	Maria Llanes	Maint. Whse.
	1		Admin. Asst., Maint.	Noreen Babauta	Maint. Whse.
	1		Prev. Maint. Mech. Supv.		Maint. Whse.
	1		Prev. Maint. Mech. Leaders	Chris Datuin/George Piolo	Maint. Whse.
	1		Fleet Maint. Mech. Leader	Bill Hudson	Maint. Whse.
	1		Fleet Maint. Mech. Supv.	John Leon Guerrero	Maint. Whse.
	1		Supply Technician		Maint. Whse.
1		477-2357	Maintenance Fax		Maint. Whse.

SUPPLY

	1		Inventory Management Administrator	Annie Sablan	Supply Whse.
	1		Supply Supervisor	Pete Castro	Supply Whse.
	1		Supply Technician	Nikki Diaz	Supply Whse.
	1		Clerk III	Joe Cruz	Supply Whse.
	1		Supply Technician	Dale Alvarez	Supply Whse.

FACILITY MAINTENANCE

	1		Bldg. Maint. Supv.	Vester Lagaras	Fac. Maint. Whse.
	1		Bldg. Maint. Leader	Luis Diaz	Fac. Maint. Whse.
	1		Bldg. Maint. Leader	Dave Taitano	Fac. Maint. Whse.
	1		Fac. Maint. Lounge		Fac. Maint. Whse.

TOTAL 1 23 EQMR Warehouse

WELDER SHOP

POTS	EXTS	Number	Location	Name	Location
------	------	--------	----------	------	----------

WELDER SHOP

	1		Former Welder Supv.		Welder Shop
	1		Welder Leader		Welder Shop
	1		Welder Lounge		Welder Shop
TOTAL	3		Welder Shop		

POTS	EXTS	Number	Location	Name	Location
------	------	--------	----------	------	----------

AGAT MARINA

	1		Agat Marina		Agat Marina
TOTAL	1		Agat Marina		

HAGATNA MARINA

	1		Hagatna Marina Direct		Hagatna Marina
TOTAL	1		Hagatna Marina		

ANNEX A

POTS	EXTS	Number	Location	Name	Location
			ENGINEERING		
	1	Admin. Aide		Victor Duenas	Annex A
	1	Engineer I		Jermone Valdez	Annex A
	1	Engineering Mgr.		Masoud Teimoury	Annex A
	1	Engineer III		Iremar Gutierrez	Annex A
	1	Engineer Technician II		Jacob B. Aquiningoc	Annex A
	1	Admin. Assistant		Katrina Messer	Annex A
	1	CIP Coordinator		Clarence Lagutang	Annex A
	1	Engineer II		Jimmy Dacasin	Annex A
1		Request for New Fax			Annex A
			OCCUPATIONAL SAFETY		
	1	Safety Inspector III		Paul Salas	Annex A
	1	Safety Inspector II		Pedro Leon Guerrero	Annex A
	1	Safety Inspector II		Joshua Candoleta	Annex A
	1	Safety Inspector I		Paul McCarrel	Annex A
	1	Environmental Specialist		Jeremy Camacho	Annex A
	1	Safety Inspector II		Ken Santos	Annex A
TOTAL	1	14	Annex A		

PORT COMMAND CENTER

POTS	EXTS	Number	Location	Name	Location
	1	Port Police Chief		Jesse Mendiola	PCC
	1	Port Police Asst. Chief		Rosanna Castro	PCC
	1	Frances Candoleta		Admin. Asst.	PCC
	1	Helen Toves		Planner II	PCC
	1	Tanya Chargualaf		Admin. Asst.	PCC
	1	Conference Room			PCC
	1	Camera Room			PCC
	1	Port Police Supervisor			PCC
	6	EOC			PCC
	1			PCC Fax	PCC
TOTAL	1	14			

GRAND

TOTAL 18 185